Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 91

Specification Number: 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC
City Department: DEPT OF STREETS & SANITATION
Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: $329,998.99

Release Description: JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION -

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in ‘ybﬂr offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
9/4/2008 14256 91 51729 50528021 A 1
DELIVER TO: 81-E88 ORDERED FROM:
E88 CITY LIGHTS LTD/ZSL ELECTRIC
BUREAU OF ELECTRICITY 9993 VIRGINA AVE  (EFT)

2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608
Chicago, IL CHICAGO RIDGE, IL 60415

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY |

CONTACT: 6-4643
PO DESCRIPTION: Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION
SUBMIT THE ORIGINAL INVOICE TO:

PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom COST TOTAL COST
1 1 96842 329,998.99 usb 1.00 329,998.99

JOC FOR REGULAR AND EMERGENCY REPAIRS

J07-076A; O.B.M TRAFFIC SIGNAL/NORTH & FREMONT (B-5-112); PO# 14256
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR

1 006 0486 0B42125 6265 220140 0000 48117016 000000 00000 0000 200,000.00

2 006 0486 0842125 6264 220005 0000 48117011 000000 00000 0000 129,998.99

1 SHIPMENT TOTAL: 329,998.99
RELEASE TOTAL: 329,998.99

20 T & -8
SIGNAW T 4

DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any dellveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Suppiies. Work, or Professional Consuiting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated hereln by reference.



;. City of Chicago

x \Department of Streets and Sanitation
s /}121 North LaSalle Street

7 Chicago, IL 60602

To: Depéfhﬁent of Streets and Sanitation

Sub-Order Total: 329,998.99

Date: August 26, 2008

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term “Contractor means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order $7-1 every city contract and lease must be accompanied by a disclosure statement
Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors ,and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroh.

4 "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to
influence any legistative or administration action, or (b) any part or whose duties as an employee of another
includes undertaking to influence any legislative or administrative action.

B. Cettification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:
Project name: J07-076 A North and Fremont Traffic Signal Installation

Specification loan or other identifying number: 14256

2. Name of Contractor: City Lights/ZSL Electric, Inc. Joint Venture

3. EACH AND EVERY attorney, lobbyist. accountant,consultant, subcontractor, or other person retained or anticipated

to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

MBE RelationShip FEE(indicate
Blé%'gEESS WBE (attorney,lobbyist, whether paid
Name A Ss or Non subcontractor,etc.) or estimated)
Bigane Paving Company 935 W. Chestnut Street WBE Subcontractor $48,450.00 Est.
Chicago, IL, 60622 .
Jalpa Construction Non Subcontractor $116,750.00 Est.
Mark it Corporation 643 Parkwood Non Subcontractor $5,000.00 Est.
Romeoville, IL, 60446
City Lights, Ltd. 9993 Virginia Avenue MBE Subcontractor $159,798.99 Est.
Chicago Ridge, IL, 60415

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incomplete or inaccurance information shall constitute default under the contract and may result in
termination of the contract or lease

5.The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either

ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , [ certify that | am authorized to execute this Disclosure on behalf
relevant information has been withheld.

August 26, 2008

Date

Juan Candelaria

. Title
Name (Type or Print)

of the Contractor that the information disclosed herein is true and complete, and that no

Managing Joint Venture Partner

SFFICIAL 3EAL
SHERYL FOLEY

Subscribed and sworn to before me  this 26th day of August, 2008
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Disclosure Statement




City of Chicago
Richard M. Daley, Mayor

Departiment of
Streets and Sanitation

Michael J. Piardh
Comntissioner

Glenn A Tatara
Deputy Commissioner

Bureau of Electricity

2451 South Ashlund Avenue
Chicago, Ninots 60608
1312) 7406-4400

(312) 746-6433 (FAX)
(312) 744-2971 (TTY)

hitp:/fwww cityofchicago.org
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June 24 2008

Mr. Montel M. Gayles

Chief Procurement Officer
Department of Procurment Services
City Hall, Room 403

121 North LaSalle Street

Chicago, 11 60602

Attn:  Catherine Mellon
City JOC Manager

Re: JOC Project Number:  J07-076.A

Project Title: O.B.M. Traffic signal North & Fremont

Estimated Cost: $375,000.00
Specification Number: 14256
Funding Source: 06-486-84-2125-6265-0005-48117016

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order
Contracting (JOC) Method. Attachement A describes the scope of work and the
appropriateness for using JOC for this project.

Please direct all technicai inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

. f?‘/“':;’a:zﬂw % ¢/ I2
71 te

Date

Glenn Tatara
Deputy Commissioner

s
APPROVED: 6,2.5708
Montel M. Gayle 6ate
Chief Procurem®&nt Officer
A : i v
pproved: Pat Sullivan "




ATTACHMENT A

Project Number: 107-076.A - Department: _Streets and Sanitation
Project Manager:  Kevin McDonnell Telephone No:  312-746-4058

| UTILIZING JOC FOR CITY CONSTR UCTION PROJECTS |

| For all proposed projects plcas"e complete items 1 and 2 below. As appropriate, conﬁlctc
items 3 through 5. NOTE: The following documents must be attached to the MOA:
L 1) A cost estimate 2.) This Attachment A.

[ e D U

I. Please describe the major feature of this project.

This project is installing a new traffic corner at the mtersection of North Ave. and
Fremont. There will be significant geometric changes made to the corner. C ity
Lights will be responsible for all concrete., paving., and markings which must
confirm to C.D.O.T. standards.

t2

Please explain why this project could not be bid using the city’s traditional process
and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but duc
to our work load, we can’t do it in a timely manner. The Bureau of Electricity can't
use the traditional bid process because of the time frame involved. The Bureau of
Ilectricity established JOC to help us manage these situations when they occur.

)

If this project is one trade project please provide additional explanation of why it
would be in the City’s best interest to do the project under JOC.

Multiple trades involved.

4. Il the proposed project is less than $200.000 the amount of non pre-priced work
must be less than 25%. If the proposed project is valued at $200.000 or more the
amount of non pre-priced work must not exceed 15%. Please explain if it is
anticipated it these limits will be exceeded.

N/A.
> If some elements of the proposed JOC project scope of work are covered by City
term agreements, these elements should be removed from the JOC projects scope of

work. If it is not desirable to do so. please explain.

N //.A\ .



City Lights JOC Contract Site Visit Form

Date: 6/3/2008
Job#: J04 76
W/O Title: North and Fremont
Signal Installation
CSI# Description Quantity | UOM |Unit Price Total
01352 3080 iLayout ADA Ramps 12.00| Each 1,000.00{ 12,000.00
01352 4031 |Flag Person 100.00f hrs 56.10|  5,610.00|
01560 | 7103 |Reflectorized Traific Cone 200.00 MO 1.35 270.00
01560 | 7109 |Traffic Channelizer Drum 200.00 MmO 22,50 4,500.00
01560 7143 [Type 1 Traffic Control Barricade WiFlasher 180.00 MO 9.00] 1,620.00
“01560 7318 jArrowboard Trailer Mounted 2.00 MO 790.00{ 1,580.00
NSTHTF&‘RFHTIWG‘meuppueU PTOJETT
01580 1011 [Sign 2.00] EA 56.39 112.78
02112 | 9042 |Driveway & Alley Pavement Removal 102.00] sSY 27.64] 2819.28
02112 | 9049 |BITUM CONC SURF REMOVAL - 985.00] SQ YD 21.20] 20,882.00
02112 | 5057 |Saweulling Pavemont 8 to 5 138.00] LF 5.00]  828.00
- D2112 9062 |Sawcutting Pavement 5 to 12 488,00 LF 7.50] 3,660.00
| 02112 | o069 Sawcutting Curb 8.00] EACH 14.75 118.00
02202 1001 |Earthwork Excavation 35.00 CY 38,35] 1,342.25
| 02520 1588 _|Reconstruct Catch Basin 1.00] Each 396.33 396.33
02562 | 1011 !Adjust Frame % Lid 12.60] EACH 316.24] 3,79503
- 02562 1021 !Pavement Removal 483.00] SO YD £4,09] 3095547
02562 | 1022 |Sidewalk Removed 725.00] SQFT 1.61] 1,167.25
02562 1032 |Sidewalk Remove and Replace 2,563.00] SQFT 6.36/ 16,300.68
_ L2562 1047 Comb Curb & Gutter Removal 694.00] LINFT 20.30| 14,088.20
02562 1051 ( ) 403.00] LINFT 8.29] 3,340.87
02562 1071 EACH 1,146.62] 3,439.86
1072 EACH 1,487.28] 1.487.28
1081 EACH 2,247.95| 224795
02562 | 1091 EA HOLE] 116.77 116.77
02562 | 1120 | LINFT 7.94 238.20
1151 LINFT 5.82 611.10
02562 | 1152 LIN FT 6.56 938.08
2562 1172 LINFT 8.12] 5,164.32
02562 | 1211 EACH 1,223.811 1,223.81
2562 1241 EACH 419.98 419.98
02562 | 1243 EACH 965.54| 2,896.62
02562 | 1244 .00] EACH 757.10 757.10
02562 1245 IN 30 \ 1.00{ EACH 1,070.82] 1,070.82
02562 | 1246 |Cone FDN 30 x 11 With 1-1/2 AB EACH 1,399.92
02562 1363 [CondultHDPE DirBore 1-Each2 . . | 170.00 LINFT 10.92]  1,856.40
02610 | 1024 |Sand Cushion 3" (200>1000) 999.00] SF 0.9y 989.01
02610 | 2014 |PCC Base 05100 38.00] SY ~ 52.86] 2.008.68
02610 | 2015 |PCC Base 10051500 304.00] sY 44,10} 13,406.40
02612 | 1014 |Sub Granular 6" 63.00] SY 7.10 447.30
02612 | 3011 |Poly Bit-Conc Surf Mix C N50 35.00{ TON 105.55| 3,694.25
02612 | 3042 |Poly Bit Conc Surf Mix & N9O FG70.23 120.00{ TON __99.16] 11,899.20
_02612 | 3071_|Bit Conc Binder I1-19 N50 0550 Ton_ 50.00] TON 10348 5,174.00
84312 | 3227 |Agg Prime Goat 4,00{ TON 95.18 500,72
02612 | 3234 |Bit Material Frime Goat 277.00] GAL 5.55] 1,537.35
02614 | 3001 |PCC Sidewalk 57 0.00] SQFT 4.06 0.00
02614 | 3028 |PCGC Sidewalk 8” Special 867.00] SQFT | 4.87] 4,222.29
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02614 3041 |PCC Driveway & Alley Pavement 8" 144.00 SY 56.52| 8,138.88

~02614 3083 |Protective Coat 593,00{ sQ YD 1.21 717.53
02614 3081 |Combination Curb & Gutter Type B-V-12 854.00] LINFT 37.67| 32,170.18
02618 | 8003 |Thermo Pavmnt Mrk Lettors & Symbols . 182.00] SQFT 311 566.02]
02618 | 8008 |Therr vinit Mrkcd-Inch <. . ' 1 ,120.00] LINFT 0.52 582.40
02618 8013 {Thern vmnt Mrk-6-inch: .. 600.60] LINFT 0.79 474,00
02618 8015 Thermo Pavmnt Mrk 12-Inch - ,100.00 LIN FT 2.36 236.00
02618 8018 |Thermo Pavimnt Mrk 24-inch - 110.00f LINFT 4.06 446.60
02618 8023 [Paint Pavmnt Mrk. Lotters & Symbo!s - 52,001 SQFT 2.39 124,28
02618 8032 [Paint Pavmnt Mrk 4- Inch- . 406.00] LINFT 0.99 401,94
02618 8035 |Paint Pavmnt Mrk B-inch LINFT 1.04

02618 8037 |Paint Pavmnt Mrk 12-Inch LINFT 2.49
02618 8041 |Paint 24-Inch Stop Bar LINFT 4.67

02618 | 8082 |Removal Pavmni Mk’ Letters & Symbois - - 9800] SQFT 3.05]  208.90
02618 8032 |Reni i C oliioesn00] LINET C.8¢ 492,30
02618 8102 |Remova Pavmnt Mrk lench - 2500.00] LINFT 1.45 725,00
02618 8111 |Removal:Pavimnt Mrk 12-Inch - S 100.00[ LINFT 3.22 322.00
02618 8121 |Removal Existing Pavement Markmg 24" LINFT 5.50
02620 1171 [Additional Finish for Handicap Drop Zons 12.00 EA 46.85 562.20
02631 1109 Handicap Drop zone 12.00 EA 92.05] 1,104.60
09620 6121 |Embedded Tiles 32.00 EA 147.73] 4,727.36
2820 5060 87.60{ 1,314.00
2820 5071 5.29 634.80
16509 1044 377.51 755.02
16509 1111 49.47 98.94

16508 | 1123 70.29 140.58
16509 1211 0.48 216.00
;6518 1002 |SH P LED 1F 3S BM 3.00f EACH 617.13] 1,851.39
16518 1021 |SH P LED 1F 38 MAM 5.00) Each 738.49] 3,692.45
16518 1004 |SH P LED 1F 55 BM 2.00| EACH 845.23] 1,690.46
16518 1023 |SH P LED 1F 55 MAM 2.00{ Each 989.23| 1,978.46
16518 1194 |PED SH P LED 1F Countdown 8.00] EACH 689.58| 5,516.64

16518 1081 |Junction Box Pole/Post Mt 10.00| EACH 334.03| 3,340.30
16518 1071 |Push Button 400 EACH 157.20 628.80
16518 1101 |MA Steel Monotube 16 1.00{ EACH 1,955.85| 1,955.85
16518 1102 {MA Steel Monotube 20 2.00 E.{\CH 2,041.15] 4,082.30
16518 1104 |MA Steel Monotube 30 1.00] EACH 2,193.76] 2,193.76
16518 1122 |TS Post Alum 17° 1.00] EACH 1,362.60] 1,362.60
16518 1214 |Electric Cable:f#14:-19/G. 569.00| LIN FT 8.24| 4,688.56
16518 1303 |Controller T/ 12 Bay Type P Cabinet 1.00{ EACH 15,900.00| 15,900.00
16518 2002 [Video Camera 4,00f EACH 2,232.14] 8,928.56
16518 | 2007 |RG-59.Coax Cable.. ., 5.17] 2,528.13
16518 2009 E,lei:lﬁlg“Cbbléf#_H 3C .00 3.07{ 1,501.23
16518 2011 |Video Harness 4.00f EACH 499.28{ 1,997.12
16518 2012 |Video Unitrak Processor w/Rack 4.00{ EACH 3,565.00{ 14,260.00
16518 2017 |4 Camera Interface panel 1.00{ EACH 950.00 950.00

) 16519 1004 P S AB 10D 7G 34-6 1.00{ EACH 3,243.46] 3,243.46
16519 1005 [P S AB 10D 3G 34-6 3.00] EACH 3,586.81] 10,760.43
16519 1006 |P S AB 11D 3G 34-6 1.00] EACH 3,825.04] 3,825.04
16519 1064 [MA Steel 8 ] 5.00f EACH 487.27{ 2,436.35
16519 1085 (Lum & Lamp 240V 400W HPS | 5.00] EACH 401.25] 2,006.25

!
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L16519 1184 LINFT 2.18 514.48
16519 1152 EACH 539.40 539.40
16519 1183 LIN FT 4131 1,088,109

—16519 1221 LOT 206.23 206.23

16518 | 1391 Lin Ft 2.53]  538.89

' 16518 1401 Each 784.45 784.45
16519 1162 Lin Ft 6.31] 1,640.60

16519 | 1102 Each 48.32]  144.96

16519 | 1201 Each 26.43] 15858
16519 1111 eaine Each 72.48 144,986

Signage
| 02722 3001 |Remove and Relocate Signs, 4 to 10 SF 2.00] Each 232.90 465.80
i Sign Panel Type 1 57.00 SF 44.00] 2,508.00
Furnish & Install Special Post 2.00{ Each 405.00 810.00
Pipe Rail Special 1.00] Each 4,200.00] 4,200.00
Tree Excavation 3.00| Each 700.00| 2,100.00
Tree Root Pruning 24.00f Inches 0.00
Stabilization Stone 2500y Cuvyd 62.10] 1,552.,50
QA/QC - Jalpa 1.00] L Sum 5,175.00{ 5,175.00
- QA/QC - Bigane - __ 1.00) LSum | 2,075.00] 2,075.00
T QA/QC - City Lights 1.00] L Sum 1,725.00{ 1,725.00
Intersection Mapping 1.00! L Sum 1,375.00{ 1,375.00
Cabinet:Splicing and:-Tesfin e U T 400] L Sum 3,000.00{ 3,000.00
. Additional Road Removal agreed T, Puli 1.00] L Sum 3,000.00{ 3,000.00
— S S - -
Sub-Total: 381,927.89
Normal Working Hours Factor Applied | U.9820{ 375,053.19

Job Specific Notes:

Reviewed By:

City Lights, Ltd.

City of Chicago B.O.E.

5/13/2008

Sign and Date

Sign and Date
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